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PREVIEW

Date: 29/06/2016
J-No.: 38-2-5-15

To:

Rijkswaterstaat
For the attention of Eric Boessenkool

Interreg VB North Sea Region programme

Contract

Between the joint Secretariat and the Central Denmark Region representing the Managing Authority of the North Sea
Region Programme 2014-2020, the Member States and Norway as commissioned according to the Cooperation Programme

and

Rijkswaterstaat as lead beneficiary of the project Building with Nature

agree as follows:

Section A: Project and Beneficiaries

Al On 30/06/2015, Rijkswaterstaat has, as lead beneficiary and responsible for the project, applied for a grant for the project Building with
Nature on behalf of a project partnership with participants from THE NETHERLANDS, NORWAY, GERMANY, SWEDEN, BELGIUM, DENMARK,
UNITED KINGDOM,

Section B: Grant and Legal Setting

B1 The Steering Committee has decided to approve the project for a grant of ERDF-funding (European Regional Development Fund)
according to the statutes of the programme.

This contract is concluded on the basis of the following documents which constitute the legal framework applicable to the rights and
obligations of the parties and the parties agree to comply with the applicable terms set out therein:
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Project budget

Section D1 from the application.

D.1 Project budget - overview per beneficiary / per budget line

External
expertise TOTAL
Staff Office and Travel and and TOTAL (Net ELIGIBLE
Beneficiary costs administration accommodation services Equipment Infrastructure BUDGET revenue) BUDGET

Rijkswaterstaat / 790.000 € 118.500 € 90.000 € 801.500 € 0€ 0€ 1.800.000€ 0€ 1.800.000€
THE NETHERLANDS

ECOSHAPE, Building 145.000 € 21.750 € 58.250 € 175.000 € DE DE 400.000 € D€ 400.000 €
with Nature / THE
NETHERLANDS

Norges vassdrags- 20.000 € 3.000€ 17.000 € 0€ 0€ 0€ 40.000 € 0€ 40.000 €
og energidirektorat /
NORWAY

Landesbetrieb fiir 320.000 € 48.000 € 32.000 € 350.000 € 0€ 0€ 750.000 € 0€ 750.000 €
Kiistenschutz,

Nationalpark und

Meeresschutz des

Landes Schleswig-

Holstein / GERMANY

Léansstyrelsen Skane 172.000 € 25.800 € 30.200 € 172.000 € 0€ 0€ 400.000 € 0€ 400.000 €
/ SWEDEN

Common Wadden 30.000 € 4,500 € 11.000 € 20.500 € 0€ 0€ 66.000 € 0€ 66.000 €
Sea Secretariat /
GERMANY

Viaamse 321.000 € 48.150 € 50.000 € 280.850 € 0€ 0€ 700.000 € 0€ 700.000 €
Milieumaatschappij /
BELGIUM

Niedersachsischer 292.000 € 43.800 € 24.000 € 274.200 € 0€ D€ 634.000 € D€ 634.000 €
Landesbetrieb fiir

Wasserwirtschaft,

Kiisten- und

Naturschutz /
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Shared costs / 260.000 € 39.000 € 51.000 € 150.000 € 0€ 0€ 500.000 €

Section D2 from the application.

D.2 Project budget - breakdown per beneficiary

EU Partners - ERDF

Beneficiary

Rijkswaterstaat / THE
NETHERLANDS

ECOSHAPE, Building with
Nature / THE NETHERLANDS

Landesbetrieb fir
Kiistenschutz, Nationalpark
und Meeresschutz des
Landes Schleswig-Holstein /
GERMANY

Linsstyrelsen Skane /
SWEDEN

Common Wadden Sea
Secretariat / GERMANY

Viaamse
Milieumaatschappij /
BELGIUM

Niedersachsischer
Landesbetrieb fiir
Wasserwirtschaft, Kiisten-
und Naturschutz /
GERMANY

Funding

900.000 €

200.000 €

375.000 €

200.000 €

33.000 €

350.000 €

317.000 €

Co-
financing
rate (%)

50%

50%

50%

50%

50%

50%

50%

% of total
Funding

26%

6%

11%

6%

1%

10%

9%

contribution

900.000 €

0€

375.000 €

200.000 €

33.000 €

350.000 €

317.000 €

Private Total

contribution

0€

200.000 €

0€

0€

0€

0€

0E

contribution

900.000 €

200.000 €

375.000 €

200.000 €

33.000 €

350.000 €

317.000 €

TOTAL
ELIGIBLE
BUDGET

1.800.000 €

400.000 €

750.000 €

400.000 €

66.000 €

700.000 €

634.000 €
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Section D3 from the application.

D.3 Project budget - overview per beneficiary / per year

TOTAL
TOTAL (Net ELIGIBLE
Beneficiary Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 BUDGET revenue) BUDGET

Rijkswaterstaat / THE 500.000 € 400.000 € 400.000 € 500.000 € 0€ 0€ 1.800.000 € 0€ 1.800.000 €
NETHERLANDS

ECOSHAPE, Building with 110.000 € 90.000 € 90.000 € 110.000 € D€ 0€ 400.000 € D€ 400.000 €
Nature / THE
NETHERLANDS

Norges vassdrags- og 10.000 € 10.000 € 10.000 € 10.000 € 0€ 0€ 40.000 € 0€ 40.000 €
energidirektorat /
NORWAY

Landesbetrieb fir 200.000 € 180.000 € 180.000 € 190.000 € 0€ 0€ 750.000 € 0€ 750.000 €
Kiistenschutz,

Nationalpark und

Meeresschutz des

Landes Schleswig-

Holstein / GERMANY

Lansstyrelsen Skane / 112.000 € 94.000 € 96.000 € 98.000 € 0€ 0€ 400.000 € D€ 400.000 €
SWEDEN

Common Wadden Sea 18.000 € 15.000 € 15.000 € 18.000 € 0€ 0€ 66.000 € 0€ 66.000 €
Secretariat / GERMANY

Vilaamse 135.000 € 175.000 € 175.000 € 215.000 € 0€ 0€ 700.000 € 0€ 700.000 €
Milieumaatschappij /
BELGIUM

Niedersachsischer 150.000 € 167.000 € 167.000 € 150.000 € 0€ 0€ 634.000 € 0€ 634.000 €
Landesbetrieb fiir

Wasserwirtschaft,

Kiisten- und Naturschutz

/ GERMANY

Kystdirektoratet / 200.000 € 200.000 € 200.000 € 200.000 € 0€ o€ 800.000 € 0€ 800.000 €
DENMARK
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beneficiary, in accordance with section 5.4 of the Cooperation Programme and the procedure for the recovery of irregularities, and report on
progress to the Managing Authority/Joint Secretariat;

b) To implement the project according to the description in the approved application;

c) To inform the Managing Authority/joint Secretariat according to Fact Sheet No 26 of any changes in the contact information, the
rescheduling of activities and on budget deviations;

d) To inform the Managing Authority/Joint Secretariat immediately of any changes in the project beneficiaries legal status;

e) To inform the Managing Authority/Joint Secretariat immediately if a change to the lead beneficiary’s or a project beneficiary’s legal,
financial (including insolvency), technical, organisational or ownership situation is likely to affect the implementation of the contract
substantially or may call into question the decision to award the subsidy;

f) To inform the Managing Authority/Joint Secretariat immediately if costs are reduced, or one of the disbursement conditions ceases to be
fulfilled, or circumstances arise which may entitle the Managing Authority/joint Secretariat to reduce subsidy or to demand repayment of
the subsidy wholly or in part or to terminate this contract.

€2 The Rijkswaterstaat, as the lead beneficiary is in the first instance liable towards the Managing Authority and the relevant Member
State/Norway for the full value of any irregular subsidy received.

a) The lead beneficiary is responsible for the full and financial implementation of the project in line with Article 13(2) of Regulation No
1299/2013.

b) The lead beneficiary is in the first instance liable towards the Managing Authority for infringements by the project beneficiaries of their
obligations referred to in this Contract and the partnership agreement in the same way as for its own conduct.

¢) The lead beneficiary is in the first instance liable for irregularities. In line with Fact Sheet No 13 provisions for recovering irregular
amounts from the relevant beneficiaries in the partnership must be regulated in the partnership agreement (see also section F5).

C3 iIf the Managing Authority demands repayment of subsidy funds in accordance with this Contract, the relevant project beneficiary is
liable to the Certifying Authority for the amount of the grant in question. All repayments of funds will be directed to the Accounts
Department of Central Denmark Region as Certifying Authority. The lead beneficiary must comply with the specific programme procedures
for the reimbursement of the subsidy in question.

C4 If at any time the lead beneficiary becomes aware that a project beneficiary is insolvent or at risk of becoming insolvent (unable to pay
debts as they fall due) it shall promptly inform the Joint Secretariat and the relevant Member State/Norway in writing.

C5 In accordance with the terms and conditions of this Contract the Joint Secretariat is entitled to reduce the grant and do demand the
repayment of the grant in full or in part. In the event of a demand for repayment, the lead beneficiary has to reimburse the amount of the
repayment within one month unless a longer period is stipulated by the Joint Secretariat. If a lead beneficiary or project beneficiary fails to
return unduly paid funds in another project funded by the Interreg North Sea Region Programme, the Managing Authority/Joint Secretariat
has the right to withdraw the corresponding ERDF/ERDF equivalent relating to the lead beneficiary or project beneficiary in question from
any open payment in this project. The Managing Authority/Joint Secretariat will assist the lead beneficiary in the recovery process. In the
event that after all reasonable measures have been taken it proves impossible to recover the funds from the relevant beneficiary, the
country where the beneficiary is based will refund the amount concerned to the programme authorities. The measures may include, where
appropriate, legal measures taken by the authorities of this country against a beneficiary to enforce the payment in line with Article 27 of
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request corrective measures to be put in place to ensure project performance against the agreed implementation plan and to minimise the
impact of any such failure on programme level.

If the project fails to respect the contractual arrangements on delivery in time, delivery to budget and delivery of outputs as defined in the
approved application, the programme may reduce the subsidy allocated to the project and, if necessary, stop the project by terminating this
contract.

D5 The amount of the final grant cannot exceed 50% of the total eligible expenditure.

D6 The lead beneficiary must ensure that the European and national rules on public tender are followed for all contracts awarded within the
project in line with the descriptions in Fact Sheet No 11 on tendering.

D7 Any involvement of private beneficiaries must be in accordance with Fact Sheet No 15 on private sector beneficiaries.

D8 The lead beneficiary shall ensure that its own organisation, as well as the project beneficiaries, complies with state aid regulations in
respect of receipt of this subsidy; the lead beneficiary shall also ensure that its own organisation, as well as those of its beneficiaries
comply with the programmes’ State Aid rules and guidance within Fact Sheet 16 on State Aid process.

D9 The roles and responsibilities of the lead beneficiary and the project beneficiaries are described in Fact Sheet No 13. It is the
responsibility of the lead beneficiary that all project beneficiaries are aware of their roles and responsibilities and that they are complied
with.

Section E: Requests from the Steering Committee
E1 The Programme Steering Committee requests that

The project is approved under the condition that the project closely cooperates with TOPSOIL and FAIR. In addition, the project must
negotiate a new set of results indicators with the jJoint Secretariat.

Section F: General Terms

F1 It is required, that the accounting systems and accounting procedures for the project must be structured and transparent in compliance
with the approved budget of the project and the requirements of Regulations No 1299/2013 & 1303/2013 of the European Parliament and of
the Council, Commission Delegated Regulations No 480/2014 & 481/2014 and Commission Implementing Regulation No 1011/2014 as well
as all North Sea Region Programme Fact Sheets as well as relevant national rules and regulations. The accounting systems must be able to
provide detailed and complete summaries of all transactions. The accounting system must be based on supporting documents, which can
be checked with the required details. Accounting evidence and other supporting documents must for member states be kept for five full
years from 31 December of the year in which the final payment is made to the project in line with Fact Sheet No 12 on documentation and
audit trail. For Norwegian and Swedish beneficiaries, accounting evidence and other supporting documents must be kept for ten full years
from 31 December of the year in which the final payment is made to the project.

Audit and evaluation
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participating in the project, Norway, make the funds available. In case of non-availability of funds, the Managing Authority/Joint Secretariat
cannot be deemed responsible for late payments in accordance with Article 132 of Regulation No 1303/2013.

G2 The lead beneficiary must report on activities and expenditure in relation to approved plans on the authorised report form. All requests
for payments must be controlled in accordance with the national regulations of the lead beneficiary country, unless otherwise decided by
the European Commission or the Monitoring Committee. The final report must be fully audited as described in the North Sea Region
Programme Fact Sheet No 21 on final reports.

G3 On approval of each report with a claim for payment of ERDF-grant the Joint Secretariat will initiate the procedures for bank transfer on a
paid expenditure basis.

Section H: Deviations from Stipulated Plans and Conditions

H1 No amendment or variation to the requirements according to this Contract will be effective unless agreed in writing with the Joint
Secretariat.

H2 Changes to the project can only take place in line with the requirements of Fact Sheet No 26. It should be noted that the number of
project changes allowed during the project implementation is limited.

Termination of the contract and recovery

1. The Managing Authority is entitled to terminate this contract and to demand repayment of the subsidy in whole or in part, if it has evidence that:

a. all or part of the subsidy was used for purposes other than those envisaged in this contract; or

b. the subsidy has been obtained through false or incomplete statements, or through forged documents; or

c. the lead beneficiary or a project beneficiary has failed to report within a reasonable time events delaying or preventing the implementation of the project funded, or any circumstances
leading to its modification (see Fact Sheet No 22); or

d. with reference to the application form a substantial change in the nature, scale, ownership, costs, timing, partnership or completion of the project implementation has occurred; or

e. the lead beneficiary or any project beneficiary has impeded or obstructed controls and audits; or

f. the lead beneficiary or a project beneficiary has failed to submit requested information within given deadlines; or

g. insolvency proceedings are instituted against the assets of the lead beneficiary and/or any of the project beneficiaries or insolvency proceedings are dismissed due to {ack of assets for
cost recovery, provided that this appears to prevent or risk the implementation of the programme objectives, or the lead beneficiary or any of the project beneficiaries closes down; or

h. if the lead beneficiary or a project beneficiary is declared bankrupt, is being wound up, is having its affairs administered by the courts, has entered into an arrangement with creditors,
has suspended business activities, or is in an analogous situation arising from a similar procedure provided for in national legislation or regulations; or

i. any programme rules, laws or regulations have been breached by the lead beneficiary or any project beneficiary; or

j. the lead beneficiary and the project beneficiaries receive additional funding from the European Union for all or part of the project expenditure reported under the programme during the
period of the implementation of the project.

2. If the Managing Authority exercises its right of termination, the lead beneficiary must transfer the amount requested by the Managing Authority within one month, unless a fonger
period is stipulated, to the programme bank account specified in the recovery order issued to the lead beneficiary by the Managing Authority.

3. Any delay in effecting repayment by the lead beneficiary may give rise to interest on account of late payment, starting on the due date and ending on the date of actual payment. The
interest rate will be determined in accordance with Article 147 of Regulation No 1303/2013.

4. If the Managing Authority terminates the contract before the full amount of the subsidy has been paid to the lead beneficiary, all payments of the subsidy will be discontinued and the
lead beneficiary shall not be entitled to claim payment of the remaining amount of the subsidy.
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As Lead Beneficiary and LEAR of the project Building with Nature | hereby accept the grant on the conditions stated in this Contract. The
Lead Beneficiary guarantees that it is entitled to represent the project partners participating in this project. The Lead Beneficiary
guarantees furthermore that it has complied with all the relevant legal and other requirements under the law, which applies and the
project partners and that all necessary approvals have been obtained.

Date: R\\%\,u .\%

Digitally signed on -- by
Verification code: --09c8538€21b81514b88f04370713¢c2f1--




